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HOST TOWN AGREEMENT

Champlain VT, LLC and the Town of Alburgh, Vermont

This Agreement is by and between the Town of Alburgh, Vermont (“Alburgh” or “the Town”), and
Champlain VT, LLC d/b/a TDI New England, a Delaware limited liability company with its principal office
at 600 Broadway, Albany, NY 12207 (“TDI-NE”). The Agreement concerns TDI-NE’s proposal to construct
and operate the New England Clean Power Link (“NECPL” or “Project”), a proposed 1,000 MW HVDC
electric transmission line. An approximately 0.5 mile portion of the proposed transmission line will be
located in the Town on both private land (0.2 miles) and town highways (0.3 miles).

1. Use of Town Roads
a. The Town grants TDI-NE a permit to use and occupy the right of way of Town Highway 7
(Bay Road) in the Town of Alburgh, pursuant to 19 V.S.A. § 1111 and 30 V.S.A. § 2502. The
location and design of TDI-NE’s transmission line within the Bay Road right-of-way is set
forth on plans attached hereto as “Exhibit A”.

b. TDI-NE will have the right to utilize portions of Bay Road for the construction,
reconstruction, maintenance, relocation (with subsequent Town approval), inspection,
repair, replacement, and operation of an electric transmission line within the Bay Road
right-of-way in such manner as not to interfere with repairs of Bay Road or the public
convenience in traveling upon Bay Road, as further defined in Section 1.c. below. TDI-NE
will have the right to engage in all other reasonably necessary actions, including the right of
ingress and egress to and from TDI-NE’s utility right-of-way.

c. TDI-NE will provide the Town of Alburgh notice ninety (90) days prior to commencement of
construction and will hold a pre-construction meeting with the Alburgh Road Commissioner
and Foreman to review the timeframe and details associated with its construction. TDI-NE
will promptly repair or correct any damage to town highways and related infrastructure
caused by TDI-NE or its contractors during construction of the Project and will restore the
same as near as reasonably practical to its condition prior to construction, which shall
include but not be limited to completely repaving the entire traveled way of Bay Road from
the Canadian border to the southern property line of 55 Bay Road after construction is
completed. TDI-NE agrees that it shall, during construction, reconstruction, repair or
replacement of its transmission line, adequately control motor vehicle and pedestrian traffic
on Bay Road and keep it open to the general circulation of vehicles at all times with at least
one lane of traffic of sufficient width and of adequate surface for vehicles to proceed above
the area of construction in a reasonably convenient manner.

d. TDI-NE will provide to the Town the final “as-built” drawings for any improvements within
the Bay Road right-of-way within a reasonable period of time after completion of
construction activities.

e. During the commercial operation of the Project, the Town may require TDI-NE to relocate
the transmission line within a different portion of the Bay Road right-of-way, but only
where: (i) such relocation would be necessary by work to be performed by the Town for
maintenance and improvement of Bay Road or public utilities within the Bay Road right-of-
way; (ii) there is no reasonably practical alternative to the Town to avoid relocation of the
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TDI-NE transmission line; (iii) the Town provides TDI-NE at least 270 days advance notice;
and (iv) the Town works with TDI-NE in good faith to avoid relocation where practical, and if
not practical, to manage the relocation to minimize disruption to the operation of the
Project.

TDI-NE shall have the right to permanently discontinue use of the electric transmission line
and associated facilities within Bay Road and to permanently abandon them in place,
provided that TDI-NE provides the Town with advanced written notice of at least 180 days.
After receipt of such notice, TDI-NE and the Town shall meet to discuss and resolve in good
faith any issues concerning the transmission line and associated facilities being abandoned
in place, including inspection of the transmission line if necessary. Should TDI-NE exercise
its rights under this subsection to permanently discontinue and abandon the transmission
line and associated facilities in place, it shall provide a bill of sale for the transmission line
and associated facilities located within the right of way of Bay Road to the Town, and such
transmission line and associated facilities shall become the property of the Town upon the
Town’s payment of Ten Dollars ($10.00) to TDI-NE.

2. Municipal Property Taxes

During the time that the NECPL project is commercially operating, TDI-NE will pay property taxes on the
Project’s transmission cables and associated equipment that are located in Alburgh, in accordance with
applicable law. In addition to the electrical equipment in Alburgh, TDI-NE shall be separately obligated
to pay property taxes on any real property that it owns in Alburgh.

3. Communications

TDI-NE will maintain a Vermont office during construction. A 24-hour/day telephone number will be
established for emergencies. TDI-NE will notify the Town of work taking place within Alburgh and will
make available the relevant plans, construction schedule, and the contact information of the TDI-NE
project manager.

4. Other Provisions

a.

The Town agrees not to oppose either TDI-NE’s petition for a Certificate of Public Good for
the Project before the Vermont Public Service Board (PSB), Docket No. 8400, filed December
8, 2014, or TDI-NE’s applications for approval of the Project to any other state and federal
regulatory agencies.

Changes to the Project. This Agreement pertains only to the Project as it is presently
proposed at the time this Agreement is executed. If TDI-NE makes any changes to the
Project that could materially impact the Town’s rights hereunder or if impacts from
construction or operation of the Project differ materially from those anticipated at the time
of the PSB’s issuance of a Certificate of Public Good for the Project, the parties shall
negotiate in good faith to amend the Agreement as necessary. The parties acknowledge
that should they fail to reach agreement to amend the Agreement, the Town may present
its position to the PSB concerning such Project changes, provided the Town otherwise acts
consistently with this Agreement.

TDI-NE may assign this Agreement, and may pledge or mortgage its rights hereunder as
security for its indebtedness. This Agreement shall be binding upon and enforceable against
TDI-NE and the Town and their respective successors and assigns.

2



d. The Agreement shall be effective upon its execution. Nothing in this Agreement shall

obligate TDI-NE to build or operate the Project, any such decision being within TDI-NE’s sole
discretion.

e. TDI-NE will record this Agreement in the land records of the Town of Alburgh.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as of this_/ _ day of
\ 2ud , 2015.

CHAMP , LLC /
Q&gﬁﬂ&w By: I &F{/<
Witness Donyd Jessomé, General Manager and Duly Authorized Agent

/@VN OF ALBURGH

Stephen Aubin, Selectboard Chair and Duly Authorized Agent

By:

Witness



d. The Agreement shall be effective upon its execution. Nothing in this Agreement shall

obligate TDI-NE to build or operate the Project, any such decision being within TDI-NE’s sole
discretion.

e. TDI-NE will record this Agreement in the land records of the Town of Alburgh.

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as of this é day of

|§ vné, 2015.

CHAMPLAIN VT, LLC

By:
Witness Donald Jessome, General Manager and Duly Authorized Agent

TOWN OF ALBURGH

L&'k‘v*‘:%i—éux MW By: _/,}%'/ /

Witness Stephen Aubin, Selectboard Chair and Duly Authorized Agent
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CONSTRUCTION METHOD

INSTALL STABILIZED CONSTRUCTION ENTRANCE.
SEE TYPICAL DETAIL ON SHEET TD-2.

DEMARCATE LIMIT OF DISTURBANCE AND
INSTALL PERIMETER CONTROLS IN ACCORDANCE
WITH GENERAL EPSC NOTES AND
CONSTRUCTION METHOD TYPICAL DETAILS ON
SHEETS G-5, CM-1 AND CM-4.

@ DEMARCATE AND AVOID POTENTIAL ROOSTING

TREE.

DEMARCATE AND AVOID RTE POPULATION.

REFER TO SHEETS CM-1 THROUGH CM-5

1D + 1F HDD FOR CONSTRUCTION METHOD DETAILS.
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